PROJECT NOTES
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PHONE: (919) 8766888

GENERAL NOTES

ADAPT THE TRAFFIC CONTROL PLANS, WHEN DIRECTED BY THE ENGINEER, TO MEET FIELD CONDITIONS TO PROVIDE SAFE AND

EFFICIENT TRAFFIC MOVEMENT. CHANGES MAY BE REQUIRED WHEN PHYSICAL DIMENSIONSIN THE DETAIL DRAWINGS, STANDARD
DETAILS AND ROADWAY DETAILS ARE NOT ATTAINABLE, OR RESULT IN DUPLICATE, OR UNDESIRED OVERLAPPING OF DEVICES.

MODIFICATION MAY INCLUDE: MOVING, SUPPLEMENTING, COVERING OR REMOVAL OF DEVICES.

THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF THE CONSTRUCTION PROJET, EXCEPT WHEN
OTHERWISE NOTED IN THE PLAN, OR DIRECTED BY THE ENGINEER.

TIME RESTRICTIONS

A) DO NOT CLOSE OR NARROW TRAVEL LANES AS FOLLOWS:
ROAD NAME DAY AND TIME RESTRICTIONS
-L- » MONDAY THRU FRIDAY 7:00 AM - 9:00 AM & 4:00 PM - 6:00 PM
B) DO NOT CLOSE OR NARROW TRAVEL LANES DURING HOLIDAYS AND SPECIAL EVENTS ON -L- (US 70) AS FOLLOWS:
1. FOR ANY EVENT THAT CREATES UNUSUALLY HIGH TRAFFIC VOLUMES, AS DIRECTED BY THE ENGINEER.
2. FOR NEW YEAR'S, BETWEEN THE HOURS OF 7:00 A.M. DECEMBER 31ST TO 6:00 P.M. JANUARY 2ND. IF NEW YEAR'S DAY
IS ON A SATURDAY OR SUNDAY, THEN UNTIL 6:00 P.M. THE FOLLOWING TUESDAY.
3. FOR EASTER, BETWEEN THE HOURS OF 7:00 A.M. THURSDAY AND 6:00 P.M. MONDAY.
4. FOR MEMORIAL DAY, BETWEEN THE HOURS OF 7:00 A.M. FRIDAY TO 6:00 P.M. TUESDAY.
5. FOR INDEPENDENCE DAY, BETWEEN THE HOURS OF 7:00 A.M. THE DAY BEFORE INDEPENDENCE DAY AND 9:00 A.M. THE DAY
AFTER INDEPENDENCE DAY.
IF INDEPENDENCE DAY IS ON A SATURDAY OR SUNDAY, THEN BETWEEN THE HOURS OF 7:00 A.M. THE THURSDAY BEFORE
INDEPENDENCE DAY AND 6:00 P.M. THE TUESDAY AFTER INDEPENDENCE DAY.
6. FOR LABOR DAY, BETWEEN THE HOURS OF 7:00 A.M. FRIDAY TO 6:00 P.M. TUESDAY.
7. FOR THANKSGIVING BETWEEN THE HOURS OF 7:00 A.M. TUESDAY TO 6:00 P.M. MONDAY.
8. FOR CHRISTMAS, BETWEEN THE HOURS OF 7:00 A.M. THE FRIDAY BEFORE THE WEEK OF CHRISTMAS DAY AND 6:00 P.M.
THE FOLLOWING MONDAY AFTER THE WEEK OF CHRISTMAS.
9. FOR "BIKE WEEK AMERICA," BETWEEN THE HOURS OF 7:00 A.M. THE (DAY) OF THE WEEK OF "BIKE WEEK AMERICA" AND
9:00 A.M. THE FOLLOWING (DAY) AFTER THE WEEK OF "BIKE WEEK AMERICA."
LANE AND SHOULDER CLOSURE REQUIREMENTS
C) REMOVE LANE CLOSURE DEVICES FROM THE LANE WHEN WORK IS NOT BEING PERFORMED BEHIND THE LANE CLOSURE OR WHEN A
LANE CLOSURE IS NO LONGER NEEDED, OR AS DIRECTED BY THE ENGINEER.
D) WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING WITHIN 40 FT OF AN OPEN TRAVEL LANE, CLOSE THE NEAREST OPEN
SHOULDER USING ROADWAY STANDARD DRAWING NO. 1101.04 UNLESS THE WORK AREA IS PROTECTED BY BARRIER OR GUARDRAIL.
E) WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING ON THE SHOULDER ADJACENT TO AN UNDIVIDED FACILITY AND WITHIN 5 FT
OF AN OPEN TRAVEL LANE OR ADJACENT TO A DIVIDED FACILITY AND WITHIN 10° OF AN OPEN TRAVEL LANE, CLOSE THE
NEAREST OPEN TRAVEL LANE USING ROADWAY STANDARD NO. 1101.02, UNLESS THE WORK AREA IS PROTECTED BY BARRIER OR
GUARDRAIL.
F) WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING WITHIN A LANE OF TRAVEL OF AN UNDIVIDED OR DIVIDED FACILITY,

G)

H)

I)

J)

CLOSE THE LANE ACCORDING TO THE TRAFFIC CONTROL PLANS, ROADWAY STANDARD DRAWINGS OR AS DIRECTED BY THE
ENGINEER. CONDUCT THE WORK SO THAT ALL PERSONNEL AND/OR EQUIPMENT REMAIN WITHIN THE CLOSED TRAVEL LANE.

DO NOT WORK SIMULTANEOUSLY, ON BOTH SIDES OF AN OPEN TRAVELWAY, WITHIN THE SAME LOCATION, ON A TWO-LANE,
TWO-WAY ROAD.

DO NOT PERFORM WORK INVOLVING HEAVY EQUIPMENT WITHIN 15' OF THE EDGE OF TRAVELWAY WHEN WORK IS BEING
PERFORMED BEHIND A LANE CLOSURE ON THE OPPOSITE SIDE OF THE TRAVELWAY.

DO NOT INSTALL MORE THAN 21% MILES OF LANE CLOSURE ON US 70, MEASURED FROM THE BEGINNING OF THE MERGE TAPER
TO THE END OF THE LANE CLOSURE.

PROVIDE A MINIMUM OF ONE MILE BETWEEN LANE CLOSURES MEASURED FROM THE END OF ONE CLOSURE TO THE FIRST SIGN
OF THE NEXT LANE CLOSURE.

PAVEMENT EDGE DROP OFF REQUIREMENTS

K)

L)

BACKFILL AT A 6:1 SLOPE UP TO THE EDGE AND ELEVATION OF EXISTING PAVEMENT IN AREAS ADJACENT TO AN OPENED
TRAVEL LANE THAT HAS A DROP-OFF AS FOLLOWS:

BACKFILL DROP-OFFS THAT EXCEED 2" ON ROADWAYS WITH POSTED SPEED LIMITS OF 45 MPH OR GREATER.

BACKFILL DROP-OFFS THAT EXCEED 3" ON ROADWAYS WITH POSTED SPEED LIMITS LESS THAN 45 MPH.
BACKFILL WITH SUITABLE COMPACTED MATERIAL, AS APPROVED BY THE ENGINEER, AT NO EXPENSE TO THE DEPARTMENT.

DO NOT EXCEED A DIFFERENCE OF 11%" IN ELEVATION BETWEEN OPEN LANES OF TRAFFIC. INSTALL ADVANCE WARNING
"UNEVEN LANES" SIGNS (W8-11) 500 FT IN ADVANCE AND A MINIMUM OF ONCE EVERY MILE TROUGHOUT THE UNEVEN AREA.

TRAFFIC PATTERN ALTERATIONS

M)

NOTIFY THE ENGINEER 21 CALENDAR DAYS PRIOR TO ANY TRAFFIC PATTERN ALTERATION.

SIGNING

N)

0)

P)
Q)
R)
S)
T)
u)

INSTALL ADVANCE WORK ZONE WARNING SIGNS WHEN WORK IS WITHIN 100 FT FROM THE EDGE OF TRAVEL LANE AND NO MORE
THAN THREE (3) DAYS PRIOR TO THE BEGINNING OF CONSTRUCTION.

WHEN NO WORK IS BEING CONDUCTED FOR A PERIOD LONGER THAN ONE WEEK, REMOVE OR COVER ALL ADVANCE WORK ZONE
WARNING SIGNS, AS DIRECTED BY THE ENGINEER, AT NO COST TO THE ENGINEER.

PROVIDE PERMANENT SIGNING WITHIN THE PROJECT LIMITS.

PROVIDE DETOUR SIGNING OFF THE PROJECT LIMITS.

COVER OR REMOVE ALL DETOUR SIGNS WITHIN AND OFF THE PROJECT LIMITS, WHEN A DETOUR IS NOT IN OPERATION.
INSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING ANY TRAFFIC PATTERN.

INSTALL BLACK ON ORANGE "DIP" SIGNS (W8-2) 500’ IN ADVANCE OF THE UNEVEN AREA.

INSTALL BLACK ON ORANGE "BUMP" SIGNS (W8-1) 500' IN ADVANCE OF THE UNEVEN AREA.

TCP-2

TRAFFIC BARRIER

V) INSTALL PORTABLE CONCRETE BARRIER ACCORDING TO THE TRAFFIC CONTROL PLANS A MAXIMUM OF TWO (2) WEEKS PRIOR TO
BEGINNING WORK IN ANY LOCATION. ONCE PORTABLE CONCRETE BARRIER IS INSTALLED AT ANY LOCATION, PROCEED IN A
CONTINUOUS MANNER TO COMPLETE THE PROPOSED WORK IN THAT LOCATION UNLESS OTHERWISE STATED IN THE TRAFFIC
CONTROL PLANS OR AS DIRECTED BY THE ENGINEER.

ONCE PORTABLE CONCRETE BARRIER IS INSTALLED AT ANY LOCATION AND NO WORK IS PERFORMED BEHIND THE PORTABLE
CONCRETE BARRIER FOR A PERIOD LONGER THAN TWO (2) MONTHS, REMOVE/RESET PORTABLE CONCRETE BARRIER AT NO COST
TO THE DEPARTMENT UNLESS OTHERWISE STATED IN THE TRAFFIC CONTROL PLANS, BARRIER IS PROTECTING A HAZARD, OR AS
DIRECTED BY THE ENGINEER.

W) PROTECT THE APPROACH END OF PORTABLE CONCRETE BARRIER AT ALL TIMES DURING THE INSTALLATION AND REMOVAL OF THE
BARRIER BY EITHER A TRUCK MOUNTED IMPACT ATTENUATOR (MAXIMUM 72 HOURS) OR A TEMPORARY CRASH CUSHION.

OFFSET THE APPROACH END OF PORTABLE CONCRETE BARRIER A MINIMUM OF 40' FROM ONCOMING TRAFFIC OR PROTECT AT ALL
TIMES BY A TEMPORARY CRASH CUSHION.

INSTALL PORTABLE CONCRETE BARRIER WITH THE TRAFFIC FLOW, BEGINNING WITH THE UPSTREAM SIDE OF TRAFFIC. REMOVE
PORTABLE CONCRETE BARRIER AGAINST THE TRAFFIC FLOW, BEGINNING WITH THE DOWNSTREAM SIDE OF TRAFFIC.

INSTALL AND SPACE DRUMS NO GREATER THAN TWICE THE POSTED SPEED LIMIT (MPH) TO CLOSE OR KEEP CLOSED THE
SECTION OF THE ROADWAY UNTIL THE BARRIER CAN BE PLACED OR AFTER BARRIER IS REMOVED.

TRAFFIC CONTROL DEVICES

X) SPACE CHANNELIZING DEVICES IN WORK AREAS NO GREATER THAN TWICE THE POSTED SPEED LIMIT (MPH), EXCEPT 10 FT
ON-CENTER IN RADII, AND 3 FT OFF THE EDGE OF AN OPEN TRAVELWAY, WHEN LANE CLOSURES ARE NOT IN EFFECT.

Y) PLACE TYPE III BARRICADES, WITH "ROAD CLOSED" SIGN (R11-2) ATTACHED, OF SUFFICIENT LENGTH TO CLOSE ENTIRE
ROADWAY. STAGGER OR OVERLAP BARRICADES TO ALLOW FOR INGRESS OR EGRESS.

Z) PLACE SETS OF THREE DRUMS PERPENDICULAR TO THE EDGE OF THE TRAVELWAY ON 500' CENTERS WHEN UNOPENED LANES ARE
CLOSED TO TRAFFIC. THESE DRUMS SHALL BE IN ADDITION TO CHANNELIZING DEVICES.

PAVEMENT MARKINGS AND MARKERS
AA) INSTALL PAVEMENT MARKINGS AND PAVEMENT MARKERS ON THE FINAL SURFACE AS FOLLOWS:
ROAD NAME LOCATION MARKING MARKER
-L1- STA 210+93 TO STA 255+00 PAINT RAISED (TEMPORARY)
-L2- STA 210+90 TO STA 255+00 PAINT RAISED (TEMPORARY)
-L- STA 255+00 TO STA 371+46 THERMOPLASTIC  SNOWPLOWABLE (PERMANENT)
-L- STA 371+46 TO STA 382+00+/- THERMOPLASTIC SNOWPLOWABLE (PERMANENT)
-Y1REV- ~ ALL THERMOPLASTIC  SNOWPLOWABLE (PERMANENT)
-Y2REV - ALL THERMOPLASTIC  SNOWPLOWABLE (PERMANENT)
-Y3- ALL THERMOPLASTIC  SNOWPLOWABLE (PERMANENT)
-Y4- ALL THERMOPLASTIC  SNOWPLOWABLE (PERMANENT)
-Y5- ALL THERMOPLASTIC  SNOWPLOWABLE (PERMANENT)
-Y9- ALL THERMOPLASTIC  SNOWPLOWABLE (PERMANENT)
-Y15- ALL THERMOPLASTIC  SNOWPLOWABLE (PERMANENT)
BB) INSTALL PAVEMENT MARKINGS AND PAVEMENT MARKERS ON INTERIM LAYERS OF PAVEMENT AS FOLLOWS:
ROAD NAME MARKING MARKER
ALL ROADS PAINT RAISED (TEMPORARY)

CC) PLACE AT LEAST TWO APPLICATIONS OF PAINT PAVEMENT MARKINGS ON THE FINAL WEARING SURFACE ON NEW ASPHALT
PAVEMENT. PLACE ADDITIONAL APPLICATIONS OF PAINT UPON SUFFICIENT DRYING TIME, AS DETERMINED BY THE ENGINEER.

DD) TIE PROPOSED PAVEMENT MARKING LINES TO EXISTING PAVEMENT MARKING LINES.

EE) REPLACE ANY PAVEMENT MARKINGS THAT HAVE BEEN OBLITERATED BY THE END OF EACH DAY'S OPERATION.

FF) TRACE THE EDGE OF PROPOSED MONOLITHIC ISLANDS WITH THE PROPER COLOR PAVEMENT MARKING PRIOR TO INSTALLATION OF
A PROPOSED MONOLITHIC ISLAND.

GG) PLACE TWO APPLICATIONS OF PAINT ON NEW ASPHALT WITH TEMPORARY TRAFFIC PATTERNS WHICH WILL REMAIN IN PLACE
OVER THREE (3) MONTHS. PLACE THE SECOND APPLICATION OF PAINT UPON AMPLE DRYING TIME OF THE FIRST, AS
DETERMINED BY THE ENGINEER.

TEMPORARY / FINAL SIGNALS

HH) SHIFT AND REVISE ALL SIGNAL HEADS AS SHOWN ON THE SIGNAL PLANS.
MISCELLANEOUS

II) POLICE MAY BE USED TO MAINTAIN TRAFFIC THROUGH INTERSECTIONS.

JJ) IN THE EVENT A TIE-IN CANNOT BE MADE IN ONE DAYS TIME, BRING THE TIE-IN AREA TO AN APPROPRIATE ROADWAY
ELEVATION, AS DETERMINED BY THE ENGINEER. PLACE BLACK ON ORANGE "LOOSE GRAVEL” SIGNS(W8-7) AND BLACK ON
ORANGE "PAVEMENT ENDS" SIGNS (W8-3) 500 FT AND 1000 FT RESPECTIVELY IN ADVANCE OF THE UNEVEN AREAS. USE
DRUMS TO DELINEATE THE EDGE OF ROADWAY ALONG UNPAVED AREAS.

KK) PLACE CONES TO DELINEATE PROPOSED ISLANDS BEFORE INSTALLATION.

LL) THE CONTRACTOR OF THIS PROJECT R-2911D WILL BE AWARE THAT THE CONTRACTOR(S) OF ADJACENT PROJECTS (R-2911C &

R-2911E) WILL POSSIBLY BE WORKING IN SUCH A MANNER THAT TRAFFIC CONTROL FOR THE ADJACENT PROJECTS MAY
OVERLAP. IN THE EVENT THAT THIS OCCURS, THE CONTRACTOR OF R-2911D IS REQUIRED TO COOPERATE WITH THE
CONTRACTOR OF THE ADJACENT PROJECTS (R- -2911C & R- 2911E) IN ORDER TO INSURE THAT THE MOTORIST CAN TRAVERSE ALL
PROJECTS IN A SAFE AND EFFICIENT MANNER AT ALL TIMES DURING CONSTRUCTION.
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